STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 04/ 28/ 05 I N ORANGE COUNTY | N NEWPORT BEACH 05/ 03/ 05
CONTRACT NUMBER 12- 00004 AND HUNTI NGTON BEACH FROM OLD CONTRACT CODE 'F '
LOCATI ON 12- ORA-1-19.8/23.7 NEWPORT BOULEVARD TO ROUTE 39 28 CONTRACT | TEMS

ASPHALT CONCRETE OVERLAY FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 0. 0%

PROPGOSALS | SSUED 5 FUND TOTAL HMVL 0 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF BI DDERS 4 ENG NEERS EST 1,166, 734. 00 AMOUNT OVER 27,608. 50 PERCENT OVER EST 2.37
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 194, 342. 50 3 EXCEL PAVI NG COVPANY 562 599-5841 CC PREF CLAI MED
00688659
2230 LEMON AVENUE FAX 562 591- 7485
LONG BEACH CA 90806
2 1, 206, 806. 10 2 R J NOBLE COWPANY 714 637-1550 CC PREF CLAI MED
00782908
P O BOX 620 FAX 714 637-6321
ORANGE CA 92856
3 1, 226, 000. 00 1 ALL AMERI CAN ASPHALT 951 736-7600 CC PREF CLAI MED
00267073
P O BOX 2229 FAX 951 739-4671
CORONA CA 92878
4 1, 654, 480. 00 4 HI GHLAND CONSTRUCTI ON | NC 714 538-5156 SB PREF CLAI MED
00743775
133 N PI XLEY STREET FAX 714 538-5157 BID IS OVER SBP

ORANGE CA 92868 PREFERENCE LIM TS



12- 00004
12-ORA-1-19
04/ 28/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2
05/ 03/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

PRSI
121 N MAIN ST
RI VERSI DE CA

RAM REZ CONSTRUCTI ON
656 E SAN BERNARDI NO
COVINA CA 91723

SUDHAKAR COVPANY
1450 FI TZGERALD
RI ALTO CA

THOVAS AND PRATT
2522 NMAY ROAD
EL SOBRANTE CA

COLD M LL

ADJUST UTI LI TI ES

STRI PI NG

CONSTRUCTI ON AREA SI GNS AND M SCELLANEQUS



12- 00004 Bl D245

12-ORA-1-19 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

04/ 28/ 05 05/ 03/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 GLOBAL ROAD SEALI NG ELECTRI CAL
6341 KLAVATH DR
WESTM NSTER CA 92683

PAVEMENT RECYCLI NG M LLI NG
P O BOX 1266
RI VERSI DE CA 92502

RAM REZ CONSTRUCTI ON ADJUST MANHOLES
656 E SAN BERNARDI NO RD
COVINA CA 91723

SUDHAKAR COVPANY STRI PI NG
1450 FI TZGERALD
RI ALTO CA 92376

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 GLOBAL ENVI RONMENTAL NETWORK PORTABLE CHANGEABLE MESSAGE SI GNS
FOUNTAI N VALLEY CA
GLOBAL ENVI RONMENTAL NETWORK PREPARE WATER POLLUTI ON CONTROL PROGRAM
FOUNTAI N VALLEY CA
GLOBAL ROAD SEALI NG I NC TRAFFI C LOOPS
VEESTM NSTER CA
SM TH AND SON | NC TRAFFI C CONTROL ( PORTI ON)
FALLBROOK CA
SUDHAKAR COVPANY STRI PI NG AND MARKI NG
RI ALTO CA

CONTI NUED ON NEXT PAGE



12- 00004 Bl D245

12-ORA-1-19 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

04/ 28/ 05 05/ 03/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 THOVAS AND PRATT CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PORTI ON)
EL SOBRANTE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 PAVEMENT RECYCLI NG | TEM 13 ( PARTI AL)
Rl VERSI DE CA
SUDHAKAR COVPANY ITEMS 4, 6 THRU 8, 15 AND 19 THRU 27 ( PARTI AL)

RI ALTO CA



12- 00004 Bl D245

12- ORA- 1- 19 CONTRACT PROPOSAL OF LOW BI DDER PAGE 5
04/ 28/ 05 05/ 03/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 800. 00 800. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 11, 000. 00 11, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 56, 300. 00 56, 300. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 15, 000. 00 15, 000. 00
6 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 14, 900 . 60 8., 940. 00
STRI PE
7 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 20, 600 .60 12, 360. 00
8 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 830 16. 50 13, 695. 00
9 034213 ADJUST SEWER VALVE COVER TO GRADE EA 11 250. 00 2. 750. 00
10 152402 ADJUST WATER VALVE COVER TO GRADE EA 38 250. 00 9, 500. 00
11 152422 ADJUST MONUVENT COVER EA 8 250. 00 2. 000. 00
12 152440 ADJUST MANHOLE TO GRADE EA 54 300. 00 16, 200. 00
13 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVENENT MR 14, 000 2.00 28, 000. 00
14 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 13, 000. 00 13, 000. 00
15 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 15, 000. 00 15, 000. 00
16 390126 RUBBERI ZED ASPHALT CONCRETE (TYPE G TONN 14, 000 60. 00 840, 000. 00
17 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 58 330. 00 19, 140. 00
18 810116 SURVEY MONUMENT ( TYPE D) EA 2 1, 100. 00 2, 200. 00
19 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 830 32. 00 26, 560. 00
20 (S) 840561 100 MV THERMOPLASTI C TRAFFI C STRI PE M 22, 500 1. 00 22, 500. 00
21 (S) 840562 150 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 890 1. 00 3, 890. 00
22 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 050 3.00 9, 150. 00
23 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 430 3.00 1, 290. 00
(BROKEN 3.66 M- 0.92 M
24 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 880 2.00 1, 760. 00
(BROKEN 1.83 M- 0.30 M
25 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 24, 500 .50 12, 250. 00
26 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 7,230 1.25 9, 037. 50
27 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2, 920 3.00 8, 760. 00
28 (S) 860810 | NDUCTI VE LOOP DETECTOR EA 157 180. 00 28, 260. 00

TOTAL 1,194, 342.50



12- 00004 Bl D245

12-ORA-1-19 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
04/ 28/ 05 05/ 03/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 2,500. 00 2500. 00 820. 00 820. 00 1, 500. 00 1500. 00
2 16, 000. 00 16000. 00 10, 217. 00 10217. 00 7, 500. 00 7500. 00
3 8, 000. 00 8000. 00 19, 000. 00 19000. 00 35, 000. 00 35000. 00
4 70, 000. 00 70000. 00 44,000. 00 44000. 00 100, 000. 00 100000. 00
5 5, 000. 00 5000. 00 5, 700. 00 5700. 00 20, 000. 00 20000. 00
6 .58 8642. 00 .82 12218. 00 1.00 14900. 00
7 . 58 11948. 00 .77 15862. 00 1.00 20600. 00
8 16. 00 13280. 00 15. 60 12948. 00 20. 00 16600. 00
9 250. 00 2750. 00 215. 00 2365. 00 350. 00 3850. 00
10 275. 00 10450. 00 215. 00 8170. 00 350. 00 13300. 00
11 275.00 2200. 00 200. 00 1600. 00 350. 00 2800. 00
12 300. 00 16200. 00 325. 00 17550. 00 550. 00 29700. 00
13 1.65 23100. 00 2.12 29680. 00 3.50 49000. 00
14 9, 000. 00 9000. 00 3, 100. 00 3100. 00 1, 000. 00 1000. 00
15 22, 000. 00 22000. 00 14, 000. 00 14000. 00 15, 000. 00 15000. 00
16 59. 00 826000. 00 64. 60 904400. 00 80. 00 1120000. 00
17 850. 00 49300. 00 250. 00 14500. 00 1, 000. 00 58000. 00
18 950. 00 1900. 00 540. 00 1080. 00 2,500. 00 5000. 00
19 30. 00 24900. 00 31. 00 25730. 00 40. 00 33200. 00
20 .78 17550. 00 .78 17550. 00 1.00 22500. 00
21 .85 3306. 50 .90 3501. 00 1.00 3890. 00
22 2.15 6557. 50 2.08 6344. 00 3. 00 9150. 00
23 2.15 924. 50 2.10 903. 00 3.00 1290. 00
24 1.15 1012. 00 1.15 1012. 00 1.50 1320. 00
25 .48 11760. 00 .47 11515. 00 .75 18375. 00
26 1.12 8097. 60 1.10 7953. 00 1.50 10845. 00
27 2.65 7738. 00 2.60 7592. 00 3.00 8760. 00
28 170. 00 26690. 00 170. 00 26690. 00 200. 00 31400. 00
TOT 1, 206, 806. 10 1, 226, 000. 00 1, 654, 480. 00



